Business Requirements Document (BRD)

Employee Internal Transfer Digital Journey

Project: Employee Internal Transfer Management Module
Organisation: INT (Indus Net Technologies)
Parent Platform: One-Point Employee Portal
Document Version: 1.0
Document Status: Initial Business Baseline
Prepared For: SDD Developer Assessment
Methodology: Specification-Driven Development (SDD)

---

1. Executive Summary

The organisation currently requires employees to coordinate with multiple departments and stakeholders when requesting an internal transfer. The process involves discussions and approvals from managers, HR validation, organisational data updates, and coordination with Payroll, IT and Facilities.

This process can result in fragmented communication, delays, limited visibility and manual follow-ups.

The proposed Employee Internal Transfer Digital Journey will provide a centralised digital workflow within the existing One-Point Employee Portal.

Employees will be able to initiate internal transfer requests, provide proposed transfer details, submit requests and track their progress through a single interface.

The system will coordinate approval activities between the employee's manager and HR in parallel. Both approvals will be mandatory. Following the approval process, relevant downstream stakeholders will receive their respective tasks.

If required downstream activities are not completed within their configured deadlines, the transfer request will be automatically cancelled.

Once all mandatory approvals and required downstream activities are completed, the transfer will become effective automatically on the approved effective date.

2. Business Background

The organisation has an existing One-Point Employee Portal through which employees access services such as:

- Human Resources
- Payroll
- Information Technology
- Learning and Development
- Facilities Management
- Other employee services

Currently, an employee requesting an internal transfer needs to interact with multiple teams and systems.

The existing business process involves:

1. Employee discusses the proposed transfer with their manager.
2. Manager confirms the transfer.
3. HR validates the employee's eligibility.
4. Employee organisational information is updated.
5. Payroll information may require updates.
6. IT provisions or removes access as required.
7. Facilities arranges the employee's new workplace requirements.
8. Employee receives confirmation.

The organisation intends to centralise this journey and provide a single source of visibility for transfer requests.

3. Business Objectives

The primary objectives are:

1. Provide employees with a single digital interface for initiating internal transfer requests.
2. Reduce manual coordination between employees, managers, HR and operational teams.
3. Establish a structured and standardised transfer approval process.
4. Enable parallel approval processing by managers and HR.
5. Automate downstream activities involving Payroll, IT and Facilities.
6. Provide real-time visibility into request status and pending stakeholder actions.
7. Introduce deadline-based monitoring for downstream activities.
8. Automatically cancel requests when mandatory downstream activities exceed their permitted completion deadlines.
9. Automatically make approved transfers effective on their scheduled effective dates.
10. Maintain an auditable history of requests, approvals and stakeholder actions.

4. Project Scope

4.1 In Scope

The following capabilities are included in the proposed business scope.

Employee functionalities

- Access the Internal Transfer module through the One-Point Employee Portal.
- Initiate an internal transfer request.
- Select a proposed department/business unit.
- Select a proposed location.
- Select a proposed role/job position.
- Specify an effective date.
- Provide an optional reason for the transfer.
- Submit the request.
- View submitted request details.
- Track the current request status.
- View pending actions and responsible stakeholders.
- Receive notifications regarding request progress.

Manager functionalities

- Receive submitted transfer requests.
- Review proposed transfer details.
- Approve or reject requests.
- Provide comments or rejection reasons.
- View pending and previously processed requests.

HR functionalities

- Receive transfer requests simultaneously with the manager.
- Validate employee eligibility.
- Approve or reject requests.
- Provide comments or rejection reasons.
- View pending and previously processed requests.

Downstream stakeholder functionalities

Payroll

- Receive relevant transfer-related tasks.
- Review and complete required payroll changes.
- Update task status.

IT

- Receive relevant access-management tasks.
- Provision or remove access as required.
- Update task status.

Facilities

- Receive relevant workplace-related tasks.
- Arrange location-related requirements.
- Update task status.

System functionalities

- Coordinate parallel manager and HR approvals.
- Maintain a consolidated request status.
- Generate downstream tasks.
- Monitor stakeholder task deadlines.
- Automatically cancel requests when required downstream activities exceed their deadlines.
- Automatically execute approved transfers on their effective dates.
- Maintain request and approval history.
- Notify relevant stakeholders of important events.

4.2 Out of Scope

The following are not included in the initial business scope unless separately approved:

- External recruitment and hiring.
- Resignation and employee termination.
- Employee promotion workflows independent of transfers.
- Salary revision and compensation approval workflows.
- International relocation and immigration processing.
- Complete replacement of existing HR, Payroll, IT or Facilities systems.
- Development of a new employee portal.
- Manual modification of submitted transfer requests.
- Employee cancellation of submitted requests.
- Changes to existing payroll calculation policies.
- Automated employee performance evaluation.

5. Primary Users and Stakeholders

Stakeholder	Responsibility
Employee	Initiates and tracks transfer requests
Reporting Manager	Reviews and approves/rejects requests

HR Team	Validates eligibility and approves/rejects requests
Payroll Team	Completes required payroll activities
IT Team	Completes access-related activities
Facilities Team	Handles workplace/location requirements
Portal Administrator	Oversees portal configuration and operational monitoring
Management	Provides business oversight

6. Proposed Business Journey

6.1 End-to-End Workflow

The proposed journey is:

Stage 1: Request Initiation

1. Employee accesses the One-Point Employee Portal.
2. Employee selects Internal Transfer Request.
3. Employee enters:
    - Proposed department/business unit.
    - Proposed location.
    - Proposed role/job position.
    - Proposed effective date.
    - Optional reason.
4. Employee submits the request.
5. System validates the information and creates a transfer request.

Stage 2: Parallel Approval

1. The system sends the request to the reporting manager.
2. The system simultaneously sends the request to HR.
3. Both stakeholders review the request independently.
4. Manager approves or rejects.
5. HR approves or rejects.

Both manager and HR approvals are mandatory.

The request cannot proceed to the next stage unless both approvals are obtained.

If either the manager or HR rejects the request, the request is rejected.

Stage 3: Downstream Activities

After the mandatory approvals are obtained, relevant downstream tasks are generated for:

- Payroll.
- IT.
- Facilities.

Each stakeholder receives the task relevant to their responsibilities.

The system tracks the completion status and deadline of each task.

Stage 4: Deadline Monitoring

1. The system monitors the completion deadlines of downstream activities.
2. If all mandatory downstream tasks are completed within their deadlines, the request proceeds.
3. If any mandatory downstream activity is not completed within its configured deadline, the request is automatically cancelled.
4. Relevant stakeholders are notified of the cancellation.

Stage 5: Transfer Execution

1. Once all mandatory approvals and downstream activities are completed, the request becomes eligible for execution.
2. The system waits until the approved effective date.
3. On the effective date, the employee's organisational information is updated.
4. Relevant systems receive the required updates.
5. The request is marked as completed.
6. The employee receives confirmation.

7. Business Rules

The following rules represent confirmed business decisions.

Rule ID	Business Rule
BR-001	Every internal transfer request must receive manager approval.
BR-002	A manager has the authority to approve or reject a transfer request.
BR-003	Every transfer request must receive HR approval.
BR-004	Manager and HR receive the request simultaneously.

BR-005	Both manager and HR approvals are mandatory.
BR-006	If either manager or HR rejects the request, the transfer request is rejected.
BR-007	Employees cannot cancel submitted transfer requests.
BR-008	Employees cannot modify submitted transfer requests.
BR-009	An employee cannot have multiple active internal transfer requests simultaneously.
BR-010	Effective dates cannot be in the past.
BR-011	Payroll, IT and Facilities must complete their applicable downstream activities within their configured deadlines.
BR-012	Failure to complete a mandatory downstream task within its deadline results in automatic request cancellation.
BR-013	A transfer becomes effective automatically on its approved effective date after all mandatory approvals and downstream activities are completed.
BR-014	Employees must be able to view their request status.
BR-015	Employees must be able to identify pending stakeholder actions.
BR-016	The system must maintain a record of approval and stakeholder actions.

8. Request Status Lifecycle

The following statuses are proposed for the business workflow.

Status	Description
Draft	Request has been initiated but not submitted.
Submitted	Employee has successfully submitted the request.
Pending Approval	Manager and HR approval activities are in progress.

Partially Approved	One stakeholder has approved while the other decision is pending.
Rejected	Manager or HR has rejected the request.
Approved	Both manager and HR have approved the request.
Pending Downstream Actions	Payroll, IT and Facilities activities are in progress.
Ready for Execution	All mandatory approvals and downstream activities are completed.
Scheduled	Transfer is awaiting its effective date.
Completed	Transfer has been successfully executed.
Cancelled	Request was automatically cancelled due to an overdue downstream activity.

Note: The final status model and transition rules will be confirmed during specification design. In particular, the distinction between Ready for Execution and Scheduled depends on the effective date.

9. Functional Business Requirements

9.1 Employee Request Management

FR-001: Initiate Transfer Request

The system shall allow an authenticated employee to initiate an internal transfer request.

FR-002: Department Selection

The system shall allow employees to select a proposed department/business unit from available options.

FR-003: Location Selection

The system shall allow employees to select a proposed transfer location.

FR-004: Role Selection

The system shall allow employees to select a proposed role/job position.

FR-005: Effective Date

The system shall allow employees to provide a proposed effective date that is not in the past.

FR-006: Transfer Reason

The system shall provide an optional reason field.

FR-007: Request Submission

The system shall validate and submit the transfer request.

FR-008: Duplicate Request Prevention

The system shall prevent an employee from having more than one active transfer request.

FR-009: Request Modification Restriction

The system shall not allow employees to modify submitted requests.

FR-010: Request Cancellation Restriction

The system shall not allow employees to cancel submitted requests.

9.2 Approval Management

FR-011: Parallel Approval Initiation

The system shall send submitted requests to the reporting manager and HR simultaneously.

FR-012: Manager Decision

The system shall allow managers to approve or reject requests.

FR-013: HR Decision

The system shall allow HR to approve or reject requests.

FR-014: Mandatory Approval Validation

The system shall require both manager and HR approvals before proceeding.

FR-015: Rejection Processing

The system shall reject the request when either mandatory approver rejects it.

FR-016: Approval History

The system shall maintain approval decisions, timestamps and comments.

9.3 Downstream Activity Management

FR-017: Task Generation

The system shall generate applicable downstream tasks after both approvals are obtained.

FR-018: Payroll Task Management

The system shall enable Payroll stakeholders to review and complete assigned tasks.

FR-019: IT Task Management

The system shall enable IT stakeholders to review and complete assigned tasks.

FR-020: Facilities Task Management

The system shall enable Facilities stakeholders to review and complete assigned tasks.

FR-021: Task Deadline

Each mandatory downstream task shall have a defined completion deadline.

FR-022: Deadline Monitoring

The system shall monitor downstream task completion against configured deadlines.

FR-023: Automatic Cancellation

The system shall automatically cancel the request when a mandatory downstream task exceeds its completion deadline.

FR-024: Task History

The system shall maintain task assignment, status, completion timestamps and relevant comments.

9.4 Transfer Execution

FR-025: Execution Eligibility

The system shall verify that both mandatory approvals and all required downstream tasks are complete.

FR-026: Scheduled Execution

The system shall execute the transfer on the approved effective date.

FR-027: Organisational Information Update

The system shall update relevant employee organisational information.

FR-028: Completion Confirmation

The system shall notify the employee after successful transfer execution.

9.5 Employee Tracking and Notifications

FR-029: Request Tracking

The system shall provide employees with a consolidated view of their transfer requests.

FR-030: Stakeholder Visibility

The system shall display pending actions and responsible stakeholders.

FR-031: Status Notifications

The system shall notify relevant users when important request status changes occur.

FR-032: Cancellation Notification

The system shall notify the employee and relevant stakeholders when a request is automatically cancelled.

10. Business Notifications

The proposed notification events are:

Event	Recipient
Transfer request submitted	Employee, Manager, HR
Request awaiting approval	Manager, HR
Manager approval completed	Employee, HR
HR approval completed	Employee, Manager
Request rejected	Employee and relevant stakeholders
Downstream task assigned	Relevant stakeholder
Downstream task completed	Employee and relevant stakeholders, as appropriate
Task approaching deadline	Responsible stakeholder
Request automatically cancelled	Employee and relevant stakeholders
Transfer scheduled	Employee and relevant stakeholders

Transfer completed	Employee and relevant stakeholders

The notification channels, such as email, portal notifications or other channels, require confirmation.

11. Non-Functional Business Expectations

The following are proposed non-functional expectations that will be converted into measurable technical requirements during specification design.

Security

- Only authenticated employees can initiate requests.
- Users can access only the requests and actions permitted by their roles.
- Approval actions must be restricted to authorised managers and HR personnel.
- Sensitive employee information must be protected.

Reliability

- Requests and approval decisions must not be lost.
- Duplicate task execution must be prevented.
- Automatic cancellation and transfer execution must be reliable.

Auditability

- All important request activities must be recorded.
- Approval decisions must include the responsible user and timestamp.
- Request history must be available to authorised users.

Performance

- Request submission and status retrieval should provide a responsive experience.
- Workflow processing should not unnecessarily block portal operations.

Usability

- Employees should be able to understand their transfer status.
- Pending stakeholder actions should be clearly identifiable.
- Approval interfaces should be simple and consistent.

12. Business Decisions vs Technical Decisions

It is important to distinguish business policies from implementation choices.

12.1 Confirmed Business Decisions

Decision	Confirmed Outcome
Manager approval	Mandatory
HR approval	Mandatory
Approval sequence	Parallel
Manager rejection	Allowed
HR rejection	Allowed
Employee cancellation	Not allowed
Multiple active requests	Not allowed
Past effective date	Not allowed
Employee modification after submission	Not allowed
Downstream timeout	Automatic cancellation
Transfer execution	Automatic on effective date after prerequisites are met

12.2 Technical Decisions Yet to Be Finalised

- Frontend framework and application architecture.
- Backend framework and API architecture.
- Database and data modelling.
- Authentication and authorisation mechanism.
- Workflow orchestration mechanism.
- Deadline monitoring and scheduled job mechanism.
- Notification delivery mechanism.
- Integration approach with HR, Payroll, IT and Facilities systems.
- Retry and recovery mechanism.
- Audit logging implementation.
- Deployment and hosting architecture.

These decisions will be addressed in the Technical Plan.

13. Assumptions

The following assumptions are proposed pending business confirmation:

1. The organisation already maintains employee records in an authoritative employee system.
2. Manager and HR information can be retrieved using the employee's organisational records.
3. Department, business unit, location and role information is maintained in an authoritative source.
4. Each transfer request has a unique reference number.
5. Manager and HR approval activities are independent and can be processed simultaneously.
6. Downstream stakeholders receive tasks only after both approvals are obtained.
7. Payroll, IT and Facilities activities are generated according to the requirements of the proposed transfer.
8. Each mandatory downstream task has a configurable deadline.
9. A cancelled or rejected request does not automatically update the employee's organisational details.
10. A new request can be initiated after the previous request reaches a terminal status, subject to eligibility rules.

14. Open Business Questions Requiring Confirmation

The following decisions have not yet been established by the business requirement or the answers provided.

ID	Open Question	Why It Matters
OQ-001	What is the exact deadline for manager approval?	Determines approval escalation and workflow handling.
OQ-002	What is the exact deadline for HR approval?	Determines how long a request can remain pending.
OQ-003	What are the deadlines for Payroll, IT and Facilities?	Required for automatic cancellation.
OQ-004	Are deadlines measured in calendar days or business days?	Determines deadline calculation.
OQ-005	Does each stakeholder have an independent deadline or does the entire downstream stage have one deadline?	Determines timeout behaviour.
OQ-006	What happens if a manager or HR does not respond within their deadline?	Approval timeout behaviour is not yet defined.

OQ-007	Does the downstream workflow begin only after both approvals, or can some preparatory tasks begin earlier?	Determines task-generation sequence.
OQ-008	If one downstream task becomes overdue, should all other outstanding tasks be cancelled immediately?	Defines cancellation behaviour.
OQ-009	Can an authorised administrator reopen an automatically cancelled request?	Defines exception handling.
OQ-010	What happens if the approved effective date arrives but a downstream integration fails?	Defines execution failure handling.
OQ-011	Can a manager or HR approver delegate their approval responsibility?	Defines approval delegation.
OQ-012	Can a request be submitted for a future effective date several months in advance?	Defines effective-date validation.
OQ-013	What happens if the employee's reporting manager changes while approval is pending?	Defines approver reassignment.
OQ-014	What is the process for handling changes to the proposed transfer after submission?	Employee modification is prohibited, but correction handling is undefined.
OQ-015	Should all three downstream teams always receive tasks, or only relevant teams?	Defines task applicability.
OQ-016	Which system is the source of truth for the final employee organisational information?	Defines integration responsibility.

15. Dependencies

The project depends on the following:

1. Access to the existing One-Point Employee Portal.
2. Employee master data and organisational hierarchy.
3. Manager and HR user information.
4. Department, business unit, role and location master data.
5. Availability of HR system integration.
6. Availability of Payroll integration.
7. Availability of IT access-management integration.
8. Availability of Facilities integration.
9. Authentication and role-based authorisation.
10. Notification infrastructure.
11. Business-approved deadline configurations.

12. Business approval of the final workflow and exception-handling rules.

16. Risks and Business Considerations

Risk	Business Impact	Proposed Mitigation
Manager or HR delays	Request remains pending	Define approval deadlines and escalation rules
Downstream task delays	Transfer cancellation	Configure deadlines and reminders
Integration failure	Incomplete organisational updates	Retry and recovery mechanisms
Incorrect employee information	Incorrect transfer processing	Validate against authoritative employee records
Duplicate requests	Conflicting transfer workflows	Enforce one-active-request rule
Inconsistent stakeholder status	Employee confusion	Centralised status tracking
Transfer execution failure	Employee data inconsistency	Transaction control and reconciliation
Unauthorised approval	Security and compliance risk	Role-based access and audit trail

17. Success Criteria

The project will be considered successful when:

1. Employees can submit internal transfer requests through one portal.
2. All mandatory transfer details are captured and validated.
3. Manager and HR receive requests simultaneously.
4. Both approvals are mandatory before downstream processing.
5. Rejected requests do not proceed to downstream execution.
6. Employees cannot modify or cancel submitted requests.
7. Employees cannot submit multiple active transfer requests.
8. Payroll, IT and Facilities can manage their assigned tasks.
9. Downstream deadlines are monitored.
10. Overdue mandatory downstream activities trigger automatic cancellation.
11. Employees can view request status and pending stakeholder actions.
12. Transfers are automatically executed on their approved effective dates once all prerequisites are satisfied.

13. All important workflow actions are auditable.

18. SDD Artefact Traceability

This BRD is the starting point for the Specification-Driven Development process.

SDD Stage	Expected Artefact	Derived From
Business Understanding	BRD	Business assignment and stakeholder decisions
Specification	`.spec.md`	Business requirements and business rules
Acceptance Criteria	AC document/section	Functional requirements
API Contract	API specification	Approved workflow and data requirements
Spec-Derived Testing	Test cases	Acceptance criteria
Gate 1	Review evidence	Specification, AC and test coverage
Technical Planning	`.plan.md`	Approved specification
Task Decomposition	`.tasks.md`	Technical plan and acceptance criteria
AI-Assisted Development	AI prompts	Individual implementation tasks
Test First	RED test evidence	Spec-derived test cases
Implementation	Source code	Approved tasks
Validation	GREEN test evidence	Acceptance criteria and test cases
Gate 2	Review evidence	Implementation, tests and security assessment
Release	Release evidence	Gate 2 approval

19. Conclusion

The Employee Internal Transfer Digital Journey aims to simplify and standardise internal employee transfers by providing a centralised digital workflow.

The solution will coordinate mandatory parallel approvals from managers and HR, automate downstream activities involving Payroll, IT and Facilities, monitor task completion deadlines and provide employees with a consolidated view of their transfer progress.

The system will automatically cancel requests when mandatory downstream activities exceed their configured deadlines and will execute approved transfers on their effective dates after all required prerequisites are completed.

This BRD establishes the business baseline for the next SDD stage: converting business requirements into a detailed, testable Feature Specification with individually identifiable acceptance criteria, API contracts, workflow definitions and failure scenarios.

Document End